STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 11/ 29/ 06 I'N SHASTA COUNTY NEAR M LLVILLE
CONTRACT NUMBER 02- 383004 FROM 2.8 KM EAST OF BEAR CREEK

DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
12/ 02/ 06
CONTRACT CODE "A '’

LOCATI ON 02- SHA- 44- R16. 2/ R18. 9 BRI DGE TO 0.2 KM WEST OF DERSCH 75 CONTRACT | TEMS
ROAD
W DEN SHOULDERS AND UPGRADE CURVES FEDERAL Al D ACST- P044- (043)E
PH- P044- (043) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 0. 0%
PROPCSALS I SSUED 13  FUND TOTAL  HB1 8, 043, 000 TOTAL NUMBER OF WORKI NG DAYS 65
NUMBER OF BIDDERS 3  ENG NEERS EST 7,073,105.00 AMOUNT UNDER 555, 470. 00 PERCENT UNDER EST 7.85

Bl D RANK Bl D TOTAL Bl DDER | D

1 6,517, 635. 00 2 TULLI'S I NC
P O BOX 493416
REDDI NG CA 96049

2 7,257,011. 00 3 J F SHEA CONSTRUCTI ON | NC
P O BOX 494519
REDDI NG CA 96049

3 7,920, 952. 00 1 MEYERS EARTHWORK | NC

P O BOX 493730
REDDI NG CA 96049

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

530 241-5105
00295418
FAX 530 241-5570

530 246-4292
00769989
FAX 530 246-9940

530 365-8858
00651091
FAX 530 365-3941



02- 383004
02- SHA- 44-R
11/ 29/ 06

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 2

12/ 02/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C CURBS
ELK GROVE CA

APEX FENCE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

JERRY LEE FORD
REDDI NG CA

M AND S ENVI RONVENTAL
REDDI NG CA

NEI LS BLASTI NG
NEWCASTLE CA

TERRY HANSEN ELECTRI C
REDDI NG CA

I TEMS 35 THRU 38 (PARTIAL)

I TEMS 15, 60 AND 67 THRU 70

I TEM5S 39, 71 AND 72

| TEMS 66 AND 75 ( PARTI AL)

| TEM5 24 THRU 31

| TEM 21 ( PARTI AL)

| TEM 74



02- 383004 Bl D245

02- SHA- 44-R PAGE 3

11/ 29/ 06 12/ 02/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A C CURBS ASPHALT CONCRETE DI KE ( PARTI AL)
ELK GROVE CA
APEX FENCE COVPANY METAL BEAM GUARD RAI L
ANDERSON CA
APPLY A LI NE STRI PI NG
ANDERSON CA
LADD AND ASSOCI ATES ROADWAY EXCAVATI ON, CLEAR, BASE AND CULVERT PI PE ( PARTI AL)
REDDI NG CA
M AND S ENVI RONVENTAL ERCSI ON CONTROL
REDDI NG CA
TERRY HANSEN ELECTRI C DETECTOR LOCP
REDDI NG CA
TRAFFI C SOLUTI ONS CONSTRUCTI ON AREA SI GNS
REDDI NG CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C CURBS INC ASPHALT CONCRETE CURBS

8940 SHELDON ROAD
ELK GROVE CA 95624

APEX FENCE DELI NEATOR, MARKERS AND METAL BEAM GUARD RAI L
19896 ALEXANDER AVENUE
ANDERSON CA 96007

CONTI NUED ON NEXT PAGE



02- 383004 Bl D245

02- SHA- 44-R PAGE 4

11/ 29/ 06 12/ 02/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 APPLY A LI NE GROUND I N RUMBLE STRI P AND STRI PI NG
19652 N HI RSCH COURT
ANDERSON CA 96007

M AND S ENVI RONVENTAL LANDSCAPES | NC ERCSI ON CONTROL
12192 MACS ROAD
REDDI NG CA 96003

TERRY HANSEN ELECTRI C DETECTOR LOOP
6911 DANYEAR ROAD
REDDI NG CA 96001

TRAFFI C SOLUTI ONS | NC CONSTRUCTI ON AREA SI GNS
8940 HARTMEYER LANE
REDDI NG CA 96002

TULLI'S INC ASPHALT PAVI NG
P O BOX 493416
REDDI NG CA 96049



02- 383004 Bl D245

02- SHA- 44- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
11/ 29/ 06 12/ 02/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUVMP SUM 3, 500. 00 3, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 65 100. 00 6, 500. 00
3 074019 PREPARE STORM WATER POLLUTI ON LS LUVMP SUM 2,500. 00 2,500. 00
PREVENTI ON PLAN
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
5 074028 TEMPORARY FI BER ROLL M 2, 420 10. 00 24, 200. 00
6 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 1 2,000. 00 2, 000. 00
7 074035 TEMPORARY CHECK DAM M 240 5. 00 1, 200. 00
8 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 800. 00 9, 800. 00
9 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 300, 000. 00 300, 000. 00
10 (S) 120102 TRAFFI C CONTROL SURVEI LLANCE LS LUMP SUM 50, 000. 00 50, 000. 00
11 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 6 3, 000. 00 18, 000. 00
12 150742 REMOVE ROADSI DE SI GN EA 5 100. 00 500. 00
13 150805 REMOVE CULVERT EA 19 1, 000. 00 19, 000. 00
14 010405 RECONSTRUCT MAI LBOX EA 15 1, 000. 00 15, 000. 00
15 010406 RECONSTRUCT GATE EA 5 2, 000. 00 10, 000. 00
16 152391 RELOCATE ROADSI DE S| GN ( METAL POST) EA 6 450. 00 2, 700. 00
17 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 360 13. 00 4, 680. 00
18 160101 CLEARI NG AND GRUBBI NG LS LUVMP SUM 30, 000. 00 30, 000. 00
19 170101 DEVELOP WATER SUPPLY LS LUMP SUM 8, 000. 00 8, 000. 00
20 180101 BI NDER (DUST PALLI ATI VE) TONN 5 100. 00 500. 00
21 190101 ROADWAY EXCAVATI ON VB 59, 200 28. 00 1, 657, 600. 00
22 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG) TONN 1,180 38. 00 44, 840. 00
23 198200 SUBGRADE ENHANCEMENT FABRI C MR 23, 400 2.50 58, 500. 00
24 (S) 203003 STRAW ( EROSI ON CONTROL) TONN 14 600. 00 8, 400. 00
25 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 980 1.50 2, 970. 00
26 (S) 203024 COVPCST ( EROSI ON' CONTROL) VB 10 500. 00 5, 000. 00
27 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 170 65. 00 11, 050. 00
28 (S) 203056 COWVERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 800 1.25 1, 000. 00
29 (S) 010407 ENDOMYCORRHI ZAL | NOCULUM KG 330 10. 00 3, 300. 00
( EROSI ON CONTROL)
30 (S) 010408 GYPSUM ( EROSI ON CONTROL) KG 4, 950 1.00 4, 950. 00
31 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 750 1.50 1, 125. 00
32 260201 CLASS 2 AGGREGATE BASE VB 18, 600 66. 00 1, 227, 600. 00
33 390104 ASPHALT CONCRETE TONN 21, 400 97. 00 2,075, 800. 00
34 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 210 40. 00 8, 400. 00
AREA)
35 394040 PLACE ASPHALT CONCRETE DI KE ( TYPE A) M 440 3.50 1, 540. 00



02- 383004 Bl D245

02- SHA- 44- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
11/ 29/ 06 12/ 02/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 394044 PLACE ASPHALT CONCRETE DI KE ( TYPE C) M 120 3.50 420. 00
37 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 6, 130 3.50 21, 455. 00
38 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 670 3.50 2, 345. 00
39 010409 RUVBLE STRI P M 830 5. 00 4, 150. 00
(AC, GROUND- | N | NDENTATI ONS)
40 510314 CLASS 4 CONCRETE ( BACKFI LL) VB 60 175. 00 10, 500. 00
41 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 14 1, 000. 00 14, 000. 00
42 010410 ROADSI DE SI GN ( METAL POST) EA 14 450. 00 6, 300. 00
43 010411 ROADSI DE SI GN ( TWD METAL POST) EA 1 1, 200. 00 1, 200. 00
44 620904 300 MM ALTERNATI VE Pl PE CULVERT M 61 175. 00 10, 675. 00
45 620909 450 MM ALTERNATI VE Pl PE CULVERT M 13 210. 00 2, 730. 00
46 620913 600 MM ALTERNATI VE Pl PE CULVERT M 220 230. 00 50, 600. 00
47 650075 600 MM RElI NFORCED CONCRETE Pl PE M 46 325. 00 14, 950. 00
48 691900 FLUVE DOWNDRAI N M 25 140. 00 3, 500. 00
49 692101 TAPERED | NLET EA 3 300. 00 900. 00
50 705224 600 MM CONCRETE FLARED END SECTI ON EA 2 1, 000. 00 2, 000. 00
51 705334 300 MM ALTERNATI VE FLARED END SECTI ON EA 7 150. 00 1, 050. 00
52 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 2 210. 00 420. 00
53 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 18 280. 00 5, 040. 00
54 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 2.6 1, 900. 00 4, 940. 00
55 010412 COBBLE AND GRAVEL RI PRAP VB 800 115. 00 92, 000. 00
(75 MM METHCD B)
56 721009 ROCK SLOPE PROTECTI ON VB 18 200. 00 3, 600. 00
(FACING METHOD B)
57 721011 ROCK SLOPE PROTECTI ON VB 12 280. 00 3, 360. 00
(BACKI NG NO. 2, METHOD B)
58 010413 COBBLESTONE FACI NG MR 29 875. 00 25, 375. 00
59 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 429 6. 00 2,574.00
60 (S) 801340 METAL GATE EA 5 3, 000. 00 15, 000. 00
61 810111 SURVEY MONUMENT ( TYPE A) EA 12 500. 00 6, 000. 00
62 820107 DELI NEATOR ( CLASS 1) EA 97 38. 00 3, 686. 00
63 820110 M LEPOST MARKER EA 5 55. 00 275. 00
64 820112 MARKER ( CULVERT) EA 16 50. 00 800. 00
65 820151 OBJECT MARKER (TYPE L-1) EA 36 40. 00 1, 440. 00
66 010414 VEGETATI ON CONTROL (M NOR CONCRETE) VB 52 1, 000. 00 52, 000. 00
67 (S) 832001 METAL BEAM GUARD RAI LI NG M 730 70. 00 51, 100. 00
68 (S) 010415 | NTERVEDI ATE ANCHOR ASSEMBLY EA 2 900. 00 1, 800. 00

(MODI FI ED TYPE SFT)



02- 383004 Bl D245

02- SHA- 44- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
11/ 29/ 06 12/ 02/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
69 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 2 900. 00 1, 800. 00
70 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2, 300. 00 4, 600. 00
71 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 12 85. 00 1, 020. 00
72 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 14, 700 1.25 18, 375. 00
( SPRAYABLE)
73 (S) 850122 PAVEMENT MARKER EA 850 10. 00 8, 500. 00
( RETROREFLECTI VE- RECESSED)
74 (S) 860811 DETECTOR LOOP EA 2 3, 500. 00 7, 000. 00
75 999990 MOBI LI ZATI ON LS LUMP SUM 430, 000. 00 430, 000. 00

TOTAL 6,517, 635. 00



02- 383004 Bl D245

02- SHA- 44-R SUMMARY OF REMAI NI NG BI DDERS PAGE 8
11/ 29/ 06 12/ 02/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 5, 000. 00 5000. 00 3, 500. 00 3500. 00

2 1, 700. 00 110500. 00 2,200. 00 143000. 00

3 5, 000. 00 5000. 00 8, 000. 00 8000. 00

4 35, 000. 00 35000. 00 20, 000. 00 20000. 00

5 16. 00 38720. 00 17.00 41140. 00

6 2, 000. 00 2000. 00 5, 000. 00 5000. 00

7 52. 00 12480. 00 33. 00 7920. 00

8 12, 000. 00 12000. 00 16, 000. 00 16000. 00

9 650, 000. 00 650000. 00 375, 000. 00 375000. 00
10 15, 000. 00 15000. 00 40, 000. 00 40000. 00
11 6, 000. 00 36000. 00 11, 000. 00 66000. 00
12 150. 00 750. 00 200. 00 1000. 00
13 1, 200. 00 22800. 00 900. 00 17100. 00
14 275. 00 4125. 00 600. 00 9000. 00
15 1, 200. 00 6000. 00 2,200. 00 11000. 00
16 650. 00 3900. 00 550. 00 3300. 00
17 45. 00 16200. 00 17.00 6120. 00
18 30, 000. 00 30000. 00 30, 000. 00 30000. 00
19 8, 000. 00 8000. 00 8, 000. 00 8000. 00
20 1, 000. 00 5000. 00 500. 00 2500. 00
21 26. 00 1539200. 00 31. 00 1835200. 00
22 42. 00 49560. 00 42. 00 49560. 00
23 2.25 52650. 00 4.00 93600. 00
24 225. 00 3150. 00 660. 00 9240. 00
25 1.00 1980. 00 1.70 3366. 00
26 500. 00 5000. 00 550. 00 5500. 00
27 69. 00 11730. 00 85. 00 14450. 00
28 2.40 1920. 00 1.50 1200. 00
29 18. 00 5940. 00 12. 00 3960. 00
30 2.00 9900. 00 1.20 5940. 00
31 2.00 1500. 00 2.00 1500. 00
32 62. 00 1153200. 00 65. 00 1209000. 00
33 100. 00 2140000. 00 118. 00 2525200. 00
34 90. 00 18900. 00 80. 00 16800. 00
35 4.00 1760. 00 6. 00 2640. 00
36 4.00 480. 00 6. 00 720. 00
37 4.00 24520. 00 5. 00 30650. 00
38 4.00 2680. 00 6. 00 4020. 00
39 5. 00 4150. 00 7.00 5810. 00




02- 383004 Bl D245

02- SHA- 44-R SUMMARY OF REMAI NI NG BI DDERS PAGE 9

11/ 29/ 06 12/ 02/ 06
| TEM SECOND THI RD

BI D AMOUNT BI D AMOUNT
40 350. 00 21000. 00 450. 00 27000. 00
41 1, 800. 00 25200. 00 1, 600. 00 22400. 00
42 600. 00 8400. 00 600. 00 8400. 00
43 950. 00 950. 00 1, 000. 00 1000. 00
44 125. 00 7625. 00 210. 00 12810. 00
45 200. 00 2600. 00 400. 00 5200. 00
46 300. 00 66000. 00 400. 00 88000. 00
47 550. 00 25300. 00 440. 00 20240. 00
48 85. 00 2125. 00 160. 00 4000. 00
49 600. 00 1800. 00 450. 00 1350. 00
50 1, 700. 00 3400. 00 1, 700. 00 3400. 00
51 250. 00 1750. 00 225. 00 1575. 00
52 325. 00 650. 00 275.00 550. 00
53 475. 00 8550. 00 540. 00 9720. 00
54 2,500. 00 6500. 00 1, 350. 00 3510. 00
55 95. 00 76000. 00 95. 00 76000. 00
56 300. 00 5400. 00 200. 00 3600. 00
57 500. 00 6000. 00 200. 00 2400. 00
58 500. 00 14500. 00 250. 00 7250. 00
59 4.00 1716. 00 10. 00 4290. 00
60 3, 000. 00 15000. 00 3, 500. 00 17500. 00
61 1, 000. 00 12000. 00 1, 000. 00 12000. 00
62 40. 00 3880. 00 68. 00 6596. 00
63 55. 00 275. 00 90. 00 450. 00
64 50. 00 800. 00 90. 00 1440. 00
65 40. 00 1440. 00 90. 00 3240. 00
66 1, 200. 00 62400. 00 550. 00 28600. 00
67 72.00 52560. 00 80. 00 58400. 00
68 1, 000. 00 2000. 00 1, 000. 00 2000. 00
69 1, 000. 00 2000. 00 1, 000. 00 2000. 00
70 2, 300. 00 4600. 00 3, 000. 00 6000. 00
71 85. 00 1020. 00 110. 00 1320. 00
72 1.25 18375. 00 1.75 25725. 00
73 10. 00 8500. 00 13. 00 11050. 00
74 5, 000. 00 10000. 00 5, 000. 00 10000. 00
75 730, 000. 00 730000. 00 800, 000. 00 800000. 00
TOT 7,257,011. 00 7,920, 952. 00




